

# **THE UNITED REPUBLIC OF TANZANIA**

## **PRESIDENT'S OFFICE REGIONAL ADMINISTRATION AND LOCAL GOVERNMENT**



### **GENERAL PROCUREMENT NOTICE FOR YEAR 2017/2018**

1. The Regional Commissioner's Office – Singida has set aside funds for the Procurement of various items for its operations during year 2017/2018.
2. The Regional Commissioner's Office is now issuing the General Procurement Notice (GPN) in accordance with the requirement of the Public Procurement Act No. 9 of 2011 and its Regulations 2013 (and its amendment of 2016) for the purpose of informing Suppliers, Contractors, Service providers, Consultants and the General Public on tender opportunities during the financial year, 2017/2018.
3. Bidders requiring additional information should contact the Procurement Management Unit (PMU) office P.O Box 5, Singida, room no 14, Ground floor of Singida Regional Commissioner's office from 7.30 am to 3.30 pm on Mondays to Fridays inclusive except on Saturdays, Sundays and Public Holidays.
4. Further to this notice, subsequent announcement of specific Tender Notes will be advertised in the local news papers and PPRA website.

S/NO	Description (list of anticipation procurement)	Tender No/Quotation no	Procurement Method	INVITATION & AWARD OF BIDS		
				Invitation date	Closing/Opening date	Award notification date
<b>W O R K S</b>						
1.	Construction of Singida Regional Referral Hospital	RAS/012/2017/2018/W/1	RT	2/10/2017	16/10/2017	31/10/2017
2.	Rehabilitation of Singida Regional Hospital	RAS/012/2017/2018/W/2	CQ	2/10/2017	16/10/2017	31/10/2017
3.	Construction of DC's office (Mkalama)	RAS/012/2017/2018/W/3	RT	2/10/2017	16/10/2017	31/10/2017
4.	Construction of DC's office (Ikunngi)	RAS/012/2017/2018/W/4	RT	2/10/2017	16/10/2017	31/10/2017
5.	Construction of fence wall DC's House (Singida)	RAS/012/2017/2018/W/5	CQ	2/10/2017	16/10/2017	31/10/2017
6.	Construction of fence wall DC's House (Iramba)	RAS/012/2017/2018/W/6	CQ	2/10/2017	16/10/2017	31/10/2017
7.	Construction of fence wall DC's House (Manyoni)	RAS/012/2017/2018/W/7	CQ	2/10/2017	16/10/2017	31/10/2017
8.	Construction of Division Secretaries office & Quarter	RAS/012/2017/2018/W/8	CQ	2/10/2017	16/10/2017	31/10/2017
9.	Rehabilitation of Regional Block	RAS/012/2017/2018/W/9	CQ	2/10/2017	16/10/2017	31/10/2017
10.	Construction of AAS House	RAS/012/2017/2018/W/10	CQ	2/10/2017	16/10/2017	31/10/2017
11.	Rehabilitation of VIP Rest House phase II	RAS/012/2017/2018/W/11	CQ	2/10/2017	16/10/2017	31/10/2017
<b>GOODS</b>						
1.	Stationery and office Supplies	AE/005/HQ/FA/2017/18/G/01	FWC – GPSA	NA	NA	NA
2.	Office equipment & Consumables	AE/005/HQ/FA/2017/18/G/2	FWC – GPSA	NA	NA	NA
3.	Furniture and Fittings	AE/005/HQ/FA/2017/18/G/3	FWC – GPSA	NA	NA	NA
4.	Cleaning materials and Supplies	AE/005/HQ/FA/2017/18/G/4	FWC – GPSA	NA	NA	NA
5.	Motor Vehicle Accessories	AE/005/HQ/FA/2017/18/G/5	FWC – GPSA	NA	NA	NA
6.	Food and Beverages	AE/005/HQ/FA/2017/18/G/6	FWC – GPSA	NA	NA	NA
7.	Uniforms, Beddings, Sports gears and Textile Materials	AE/005/HQ/FA/2017/18/G/7	FWC – GPSA	NA	NA	NA
8.	Laboratory Supplies	AE/005/HQ/FA/2017/18/G/8	FWC – GPSA	NA	NA	NA
9.	Kitchen Appliances	AE/005/HQ/FA/2017/18/G/9	FWC – GPSA	NA	NA	NA
10.	Building Materials, Machinery	AE/005/HQ/FA/2017/18/G/10	FWC – GPSA	NA	NA	NA

	and hardware					
11.	Fire Wood	AE/005/HQ/FA/2017/18/G/11	FWC – GPSA	NA	NA	NA
12.	Fuel and Lubricants	AE/005/HQ/FA/2017/18/G/12	FWC – GPSA	NA	NA	NA
<b>NON - CONSULTANCY</b>						
01.	Catering Services	AE/005/HQ/FA/2017/18/NC/1	FWC – GPSA	NA	NA	NA
02.	Cleaning Services	AE/005/HQ/FA/2017/18/NC/2	FWC – GPSA	NA	NA	NA
03.	Fumigation Services	AE/005/HQ/FA/2017/18/NC/3	FWC – GPSA	NA	NA	NA
04.	Transport and Handling Services	AE/005/HQ/FA/2017/18/NC/4	FWC – GPSA	NA	NA	NA
05.	Service and Maintenance of Office Equipment	AE/005/HQ/FA/2017/18/NC/5	FWC – GPSA	NA	NA	NA
06.	Services of Firefighting Equipment	AE/005/HQ/FA/2017/18/NC/6	FWC – GPSA	NA	NA	NA
07.	Gridding and Milling Services	AE/005/HQ/FA/2017/18/NC/7	FWC – GPSA	NA	NA	NA
08.	Service and Maintenance of Elevators	AE/005/HQ/FA/2017/18/NC/8	FWC – GPSA	NA	NA	NA
09.	Service and Maintenance of Fire Security System	AE/005/HQ/FA/2017/18/NC/9	FWC – GPSA	NA	NA	NA
10.	Hiring photocopying Services Using Vendor Mgt Inventory System	AE/005/HQ/FA/2017/18/NC/10	FWC – GPSA	NA	NA	NA
11.	Internet Services	AE/005/HQ/FA/2017/18/NC/11	FWC – GPSA	NA	NA	NA
12.	Documentary Services	AE/005/HQ/FA/2017/18/NC/12	FWC – GPSA	NA	NA	NA
13.	Insurance blockage Services	AE/005/HQ/FA/2017/18/NC/13	FWC – GPSA	NA	NA	NA
14.	Provision of service for maintenance and repair of Government owned MV, MC plants and equipments	AE/006/2017/2018/HQ/FA/NCS/01	FWC - TEMESA	NA	NA	NA
15.	Provision of Ac and Refrigeration Services in Government building	AE/006/2017/2018/HQ/FA/NCS/02	FWC - TEMESA	NA	NA	NA
16.	Provision of Electrical Engineering Services in Government building	AE/006/2017/2018/HQ/FA/NCS/03	FWC - TEMESA	NA	NA	NA
17.	Provision of Electronics/ICT Engineering Services in Government building	AE/006/2017/18/HQ/FA/NCS/04	FWC -TEMESA	NA	NA	NA
<b>CONSULTANCY</b>						
1.	Construction of Singida Regional Referral Hospital	RAS/012/2017/18/C/1	Consultant Qualification (PPR 264)	2/10/2017	16/10/2017	31/10/2017
2.	Rehabilitation of Singida	RAS/012/2017/18/C/2	MVP	2/10/2017	16/10/2017	31/10/2017

	Regional Hospital					
3.	Construction of newly established District office and DC's Residential house (Mkalama)	RAS/012/2017/18/C/3	MVP	2/10/2017	16/10/2017	31/10/2017
4	Construction of DC's office (Ikunngi)	RAS/012/2017/2018/W/4	MVP	2/10/2017	16/10/2017	31/10/2017
5.	Construction of fence wall DC's House (Singida)	RAS/012/2017/18/C/5	MVP	2/10/2017	16/10/2017	31/10/2017
6	Construction of fence wall DC's House (Iramba)	RAS/012/2017/2018/W/6	MVP	2/10/2017	16/10/2017	31/10/2017
7.	Construction of fence wall for District Commissioner's Residential house (Manyoni)	RAS/012/2017/18/C/7	MVP	2/10/2017	16/10/2017	31/10/2017
8	Construction of Division Secretaries office & Quarter	RAS/012/2017/2018/W/8	MVP	2/10/2017	16/10/2017	31/10/2017
9	Rehabilitation of Regional Block	RAS/012/2017/2018/W/9	MVP	2/10/2017	16/10/2017	31/10/2017
10	Construction of AAS House	RAS/012/2017/2018/W/10	MVP	2/10/2017	16/10/2017	31/10/2017
11	Rehabilitation of VIP Rest House phase II	RAS/012/2017/2018/W/11	MVP	2/10/2017	16/10/2017	31/10/2017

<b>KEY:</b>	GPN	- General Procurement Notice
	RT	- Restricted Tendering
	FWC	- Framework Contract
	TEMESA	- Tanzania Electrical, Mechanical and Electronics Service Agency
	NA	- Not Applicable
	PMU	- Procurement Management Unit
	PPRA	- Public Procurement Regulatory Authority
	FY	- Financial Year
	RAS	- Regional Administrative Secretary
	CQ	- Competitive Quotation
	DC	- District Commissioner
	MVP	- Minor Value Procurement
	CQ	- Consultant Qualification (PPR264)
	PPR	-Public Procurement Regulation
	RMO	-Regional Medical Officer
	DAS	-District Administrative Secretary
	GPSA	-Government Procurement Service Agency
	PPA	-Public Procurement Act
	MV	-Motor Vehicle

MC	-Motor Cycle
AC	-Air Condition
ICT	- Information and Communication Technology
VIP	- Very Important Persons
AAS	- Assistant Administrative Secretary